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ADDENDUM NUMBER 3 

CITY OF WILMINGTON 

WISTERIA/CLEARBROOK DRAINAGE IMPROVEMENT PROJECT- STAGE 1 CONSTRUCTION 

DRA-KH-0315 

March 24, 2015 

 

To all holders of Bid Documents; please be advised to the following: 

 

THIS ADDENDUM CHANGES THE DATE OF THE BID OPEN.   

 

The bid open is re-scheduled for Tuesday, April 7, 2015 at 3:00 PM. 

 

SPECIFICATIONS/DRAWINGS CLARIFICATION: 

 

1) To clarify the Culvert Crossing Sheets and Special Conditions Section S-10, all culverts and wing walls 

shall have cutoff walls. The cutoff walls shall be a minimum of 2.5’ deep and 6” into natural ground 

below any undercut required (as with the reinforced concrete box culverts per the drawings).  Cutoff walls 

shall be shown and detailed with the required, sealed shop drawings. 

 

2) All references to precast wing walls shall be removed from the Drawings. 

 

3) The Special Provisions are hereby amended to allow for the use of precast wing walls as an option for the 

Dogwood Driveway Culverts (Sheets C-7, 8, 9) as an option. The following sentence shall be added at the 

end of the paragraph in Section S-10 Reinforced Concrete Box Culverts, S-10.02, C, 7: “Except that 

precast wing walls will be allowed as an option for any of the three (3) culverts at the Dogwood Lane 

driveways.” 

 

 

Acknowledge receipt of this Addendum in the space provided in the Proposal.  Failure to do so may disqualify the 

Bidder. 

 

All other terms and conditions remain unchanged.  

 

Daryle L. Parker, Purchasing Manager 

Purchasing Division  
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